
City of Bremerton

Kitsap Way Culvert Replacement - Project #869

Bid Tabulation      

January 28, 2021

SCHEDULE A - ROADWAY

ITEM REF TO EST.

NO. SPEC DESCRIPTION OF ITEM QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 1-04 Minor Change 1 Est. $10,000 $10,000 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00

2 SP 1-05 Roadway Surveying 1 LS $10,000 $10,000 7,500.00 7,500.00 7,850.00 7,850.00 8,120.00 8,120.00 20,000.00 20,000.00 12,000.00 12,000.00 7,759.00 7,759.00 7,600.00 7,600.00 8,000.00 8,000.00 9,794.00 9,794.00 15,000.00 15,000.00 10,000.00 10,000.00 10,000.00 10,000.00

3 1-07 SPCC Plan 1 LS $800 $800 150.00 150.00 775.00 775.00 2,960.00 2,960.00 1,000.00 1,000.00 1,000.00 1,000.00 1,500.00 1,500.00 184.00 184.00 1,000.00 1,000.00 931.00 931.00 630.00 630.00 250.00 250.00 5,000.00 5,000.00

4 SP 1-07 Pot Hole 10 Each $300 $3,000 565.00 5,650.00 1,070.00 10,700.00 414.00 4,140.00 1,500.00 15,000.00 1,500.00 15,000.00 433.00 4,330.00 530.00 5,300.00 550.00 5,500.00 1,731.00 17,310.00 1,500.00 15,000.00 450.00 4,500.00 1,000.00 10,000.00

5 SP 1-07 Protection and Support of Existing Utilities 1 LS $36,000 $36,000 7,500.00 7,500.00 17,250.00 17,250.00 8,826.00 8,826.00 10,000.00 10,000.00 25,000.00 25,000.00 9,717.00 9,717.00 8,300.00 8,300.00 2,500.00 2,500.00 51,290.00 51,290.00 10,000.00 10,000.00 8,800.00 8,800.00 10,000.00 10,000.00

6 1-09 Mobilization 1 LS $184,822 $184,822 126,204.45 126,204.45 66,900.00 66,900.00 135,260.00 135,260.00 170,000.00 170,000.00 175,000.00 175,000.00 200,000.00 200,000.00 190,400.00 190,400.00 190,000.00 190,000.00 200,000.00 200,000.00 240,000.00 240,000.00 256,000.00 256,000.00 270,000.00 270,000.00

7 SP 1-10 Project Temporary Traffic Control 1 LS $120,000 $120,000 100,000.00 100,000.00 94,495.00 94,495.00 137,910.00 137,910.00 50,000.00 50,000.00 115,000.00 115,000.00 80,000.00 80,000.00 130,800.00 130,800.00 80,000.00 80,000.00 150,000.00 150,000.00 35,459.75 35,459.75 104,000.00 104,000.00 155,000.00 155,000.00

8 SP 1-10 Temporary Bypass Road 1 LS $100,000 $100,000 50,000.00 50,000.00 39,600.00 39,600.00 82,745.00 82,745.00 150,000.00 150,000.00 50,000.00 50,000.00 44,000.00 44,000.00 38,500.00 38,500.00 325,000.00 325,000.00 85,000.00 85,000.00 45,000.00 45,000.00 77,500.00 77,500.00 30,000.00 30,000.00

9 2-01 Clearing and Grubbing 0.40 AC $25,000 $10,000 74,750.00 29,900.00 15,600.00 6,240.00 33,100.00 13,240.00 30,000.00 12,000.00 20,000.00 8,000.00 58,459.00 23,383.60 13,350.00 5,340.00 20,000.00 8,000.00 37,036.00 14,814.40 25,000.00 10,000.00 27,000.00 10,800.00 27,000.00 10,800.00

10 SP 2-02 Removal of Structure and Obstruction 1 LS $15,000 $15,000 13,000.00 13,000.00 41,150.00 41,150.00 2,206.00 2,206.00 50,000.00 50,000.00 25,000.00 25,000.00 12,224.00 12,224.00 42,900.00 42,900.00 55,000.00 55,000.00 80,000.00 80,000.00 4,300.00 4,300.00 49,000.00 49,000.00 32,000.00 32,000.00

11 SP2-02 Sawcut Asphalt Concrete Pavement 46 LF $10 $460 16.00 736.00 26.75 1,230.50 22.00 1,012.00 20.00 920.00 15.00 690.00 30.00 1,380.00 4.50 207.00 18.00 828.00 14.00 644.00 2.25 103.50 17.00 782.00 20.00 920.00

12 SP2-02 Remove Asphalt Concrete Pavement 182 SY $15 $2,730 30.50 5,551.00 20.55 3,740.10 17.00 3,094.00 20.00 3,640.00 20.00 3,640.00 38.00 6,916.00 17.00 3,094.00 9.00 1,638.00 8.00 1,456.00 24.00 4,368.00 29.00 5,278.00 20.00 3,640.00

13 SP2-02 Remove Asphalt Over Cement Concrete Pavement 808 SY $22 $17,776 55.50 44,844.00 19.20 15,513.60 19.00 15,352.00 35.00 28,280.00 30.00 24,240.00 11.00 8,888.00 20.00 16,160.00 30.00 24,240.00 8.00 6,464.00 68.00 54,944.00 13.25 10,706.00 58.00 46,864.00

14 SP2-02 Remove Cement Concrete Sidewalk, Cub, and Gutter 170 SY $16 $2,720 32.00 5,440.00 20.40 3,468.00 20.00 3,400.00 20.00 3,400.00 15.00 2,550.00 31.00 5,270.00 25.00 4,250.00 9.00 1,530.00 12.00 2,040.00 9.00 1,530.00 19.00 3,230.00 20.00 3,400.00

15 2-03 Channel Excavation Incl. Haul 124 CY $35 $4,340 64.00 7,936.00 35.85 4,445.40 39.00 4,836.00 30.00 3,720.00 25.00 3,100.00 63.00 7,812.00 55.00 6,820.00 50.00 6,200.00 52.00 6,448.00 55.00 6,820.00 49.00 6,076.00 60.00 7,440.00

16 2-03 Unsuitable Foundation Excavation Incl. Haul 100 CY $45 $4,500 49.00 4,900.00 57.00 5,700.00 34.00 3,400.00 40.00 4,000.00 25.00 2,500.00 67.00 6,700.00 35.00 3,500.00 35.00 3,500.00 91.00 9,100.00 70.00 7,000.00 66.00 6,600.00 65.00 6,500.00

17 SP 2-03 Gravel Borrow Incl. Haul 2,450 TON $31 $75,950 27.00 66,150.00 29.20 71,540.00 27.00 66,150.00 28.00 68,600.00 28.00 68,600.00 40.00 98,000.00 34.00 83,300.00 30.00 73,500.00 31.00 75,950.00 30.00 73,500.00 27.00 66,150.00 33.00 80,850.00

18 SP 2-09 Structure Excavation Class A Incl. Haul 3,436 CY $50 $171,800 45.00 154,620.00 35.38 121,565.68 28.00 96,208.00 30.00 103,080.00 22.00 75,592.00 60.00 206,160.00 33.00 113,388.00 45.00 154,620.00 39.00 134,004.00 55.00 188,980.00 63.00 216,468.00 50.00 171,800.00

19 SP 2-09 Shoring or Extra Excavation Class A Incl. Haul 1 LS $300,000 $300,000 170,000.00 170,000.00 67,450.00 67,450.00 11,035.00 11,035.00 200,000.00 200,000.00 435,000.00 435,000.00 314,000.00 314,000.00 240,000.00 240,000.00 125,000.00 125,000.00 100,000.00 100,000.00 670,000.00 670,000.00 267,000.00 267,000.00 575,000.00 575,000.00

20 2-11 Trimming and Cleanup 1 LS $3,000 $3,000 3,000.00 3,000.00 8,250.00 8,250.00 1,400.00 1,400.00 5,000.00 5,000.00 10,000.00 10,000.00 10,801.00 10,801.00 1,000.00 1,000.00 8,000.00 8,000.00 2,600.00 2,600.00 12,000.00 12,000.00 14,500.00 14,500.00 1,500.00 1,500.00

21 SP 4-04 Crushed Surfacing Top Course 458 Ton $45 $20,610 39.00 17,862.00 40.80 18,686.40 58.00 26,564.00 40.00 18,320.00 35.00 16,030.00 30.00 13,740.00 53.00 24,274.00 48.00 21,984.00 62.00 28,396.00 40.00 18,320.00 42.00 19,236.00 60.00 27,480.00

22 SP 4-04 Crushed Surfacing Base Course 405 Ton $40 $16,200 50.50 20,452.50 39.60 16,038.00 50.00 20,250.00 40.00 16,200.00 33.00 13,365.00 30.00 12,150.00 52.00 21,060.00 50.00 20,250.00 52.00 21,060.00 35.00 14,175.00 42.00 17,010.00 57.00 23,085.00

23 SP 5-04 HMA Class 1/2 inch PG 58H-22 337 Ton $110 $37,070 104.00 35,048.00 141.00 47,517.00 165.00 55,605.00 110.00 37,070.00 180.00 60,660.00 101.00 34,037.00 141.00 47,517.00 125.00 42,125.00 147.00 49,539.00 90.00 30,330.00 154.00 51,898.00 121.00 40,777.00

24 SP 5-04 Planing Bituminous Pavement 121 SY $15 $1,815 80.00 9,680.00 43.00 5,203.00 22.00 2,662.00 40.00 4,840.00 55.00 6,655.00 30.00 3,630.00 34.00 4,114.00 35.00 4,235.00 47.00 5,687.00 25.00 3,025.00 46.00 5,566.00 10.00 1,210.00

25 SP 6-02 Gravel Backfill for Wall 1,032 Ton $35 $36,120 67.00 69,144.00 47.25 48,762.00 50.00 51,600.00 40.00 41,280.00 30.00 30,960.00 26.00 26,832.00 76.00 78,432.00 29.00 29,928.00 50.00 51,600.00 60.00 61,920.00 52.50 54,180.00 42.00 43,344.00

26 SP 6-02 Gravel Backfill for Foundation Class A 60 Ton $40 $2,400 76.00 4,560.00 42.35 2,541.00 114.00 6,840.00 60.00 3,600.00 40.00 2,400.00 15.00 900.00 181.00 10,860.00 50.00 3,000.00 87.00 5,220.00 90.00 5,400.00 64.00 3,840.00 92.00 5,520.00

27 SP 6-20 Precast Reinf. Conc. Three-sided Structure 1 LS $600,000 $600,000 425,000.00 425,000.00 583,957.00 583,957.00 624,500.00 624,500.00 485,000.00 485,000.00 450,000.00 450,000.00 442,000.00 442,000.00 474,000.00 474,000.00 475,000.00 475,000.00 542,000.00 542,000.00 400,000.00 400,000.00 636,000.00 636,000.00 550,000.00 550,000.00

28 SP 6-20 Temporary Stream Diversion 1 LS $30,000 $30,000 34,750.00 34,750.00 54,800.00 54,800.00 90,500.00 90,500.00 40,000.00 40,000.00 50,000.00 50,000.00 116,515.00 116,515.00 98,200.00 98,200.00 200,000.00 200,000.00 95,000.00 95,000.00 45,000.00 45,000.00 126,000.00 126,000.00 100,000.00 100,000.00

29 SP 7-04 Solid Wall PVC Storm Sewer Pipe 12 In. Diam. 188 LF $65 $12,220 51.00 9,588.00 69.80 13,122.40 51.00 9,588.00 65.00 12,220.00 55.00 10,340.00 65.00 12,220.00 73.00 13,724.00 75.00 14,100.00 51.00 9,588.00 130.00 24,440.00 51.00 9,588.00 65.00 12,220.00

30 SP 7-04 Solid Wall PVC Storm Sewer Pipe 18 In. Diam. 107 LF $75 $8,025 93.00 9,951.00 160.00 17,120.00 106.00 11,342.00 100.00 10,700.00 70.00 7,490.00 104.00 11,128.00 128.00 13,696.00 125.00 13,375.00 108.00 11,556.00 170.00 18,190.00 39.00 4,173.00 120.00 12,840.00

31 SP 7-04 Connect to Existing Storm Sewer Pipe 3 Each $800 $2,400 1,750.00 5,250.00 2,675.00 8,025.00 1,480.00 4,440.00 1,500.00 4,500.00 1,000.00 3,000.00 1,507.00 4,521.00 758.00 2,274.00 1,800.00 5,400.00 221.00 663.00 2,000.00 6,000.00 900.00 2,700.00 600.00 1,800.00

32 SP 7-05 Catch Basin with Oil Water Separator 1 Each $3,500 $3,500 4,350.00 4,350.00 5,100.00 5,100.00 4,800.00 4,800.00 5,000.00 5,000.00 10,000.00 10,000.00 6,091.00 6,091.00 6,800.00 6,800.00 4,900.00 4,900.00 5,409.00 5,409.00 6,300.00 6,300.00 6,500.00 6,500.00 5,200.00 5,200.00

33 SP 7-05 Catch Basin Type 1 1 Each $2,500 $2,500 1,200.00 1,200.00 1,900.00 1,900.00 1,500.00 1,500.00 2,000.00 2,000.00 1,500.00 1,500.00 1,598.00 1,598.00 1,900.00 1,900.00 1,800.00 1,800.00 5,675.00 5,675.00 2,800.00 2,800.00 1,300.00 1,300.00 2,000.00 2,000.00

34 SP 7-05 Catch Basin Type 1L 3 Each $2,800 $8,400 1,450.00 4,350.00 2,300.00 6,900.00 1,900.00 5,700.00 2,500.00 7,500.00 1,750.00 5,250.00 1,969.00 5,907.00 1,700.00 5,100.00 2,000.00 6,000.00 2,979.00 8,937.00 3,000.00 9,000.00 1,350.00 4,050.00 2,500.00 7,500.00

35 SP 8-01 Temporary Erosion and Sediment Control 1 LS $5,000 $5,000 20,000.00 20,000.00 11,390.00 11,390.00 10,000.00 10,000.00 7,500.00 7,500.00 10,000.00 10,000.00 23,702.00 23,702.00 31,000.00 31,000.00 3,000.00 3,000.00 5,030.00 5,030.00 10,000.00 10,000.00 51,000.00 51,000.00 50,000.00 50,000.00

36 SP 8-01 High Visibility Fence 681 LF $4 $2,724 4.00 2,724.00 7.00 4,767.00 3.80 2,587.80 4.00 2,724.00 5.00 3,405.00 3.00 2,043.00 9.00 6,129.00 3.00 2,043.00 6.00 4,086.00 6.00 4,086.00 6.00 4,086.00 4.00 2,724.00

37 SP 8-01 Woven Coir ECB 50 SY $30 $1,500 16.00 800.00 8.00 400.00 22.00 1,100.00 15.00 750.00 100.00 5,000.00 23.00 1,150.00 47.00 2,350.00 12.00 600.00 18.00 900.00 6.50 325.00 7.00 350.00 10.00 500.00

38 SP 8-02 Plant Selection Acer macrophyllum (Big Leaf Maple) 8 Each $200 $1,600 60.00 480.00 76.29 610.32 72.00 576.00 70.00 560.00 80.00 640.00 75.00 600.00 73.00 584.00 67.00 536.00 95.00 760.00 68.00 544.00 64.50 516.00 66.00 528.00

39 SP 8-02 Plant Selection Frangula purshiana (Cascara) 8 Each $200 $1,600 60.00 480.00 80.31 642.48 76.00 608.00 75.00 600.00 85.00 680.00 79.00 632.00 77.00 616.00 70.00 560.00 100.00 800.00 71.00 568.00 64.50 516.00 69.00 552.00

40 SP 8-02 Plant Selection Pinus contorta var contorta (Shore Pine) 5 Each $200 $1,000 60.00 300.00 93.71 468.55 89.00 445.00 85.00 425.00 100.00 500.00 92.00 460.00 90.00 450.00 82.00 410.00 116.00 580.00 84.00 420.00 64.50 322.50 81.00 405.00

41 SP 8-02 Plant Selection Salix scouleriana (Scouler's Willow) 4 Each $200 $800 60.00 240.00 76.29 305.16 72.00 288.00 70.00 280.00 80.00 320.00 75.00 300.00 73.00 292.00 67.00 268.00 95.00 380.00 67.00 268.00 64.50 258.00 66.00 264.00

42 SP 8-02 Plant Selection Cornus sericea (Redosier Dogwood) 9 Each $25 $225 20.00 180.00 23.76 213.84 25.00 225.00 25.00 225.00 25.00 225.00 23.00 207.00 23.00 207.00 22.00 198.00 29.00 261.00 22.00 198.00 21.00 189.00 21.00 189.00

43 SP 8-02 Plant Selection Rosa Nutkana (Nootka Rose) 131 Each $25 $3,275 20.00 2,620.00 23.76 3,112.56 26.00 3,406.00 25.00 3,275.00 25.00 3,275.00 23.00 3,013.00 23.00 3,013.00 22.00 2,882.00 29.00 3,799.00 22.00 2,882.00 21.00 2,751.00 21.00 2,751.00

44 SP 8-02 Plant Selection Symphoricarpos (Snowberry) 131 Each $25 $3,275 20.00 2,620.00 23.76 3,112.56 25.00 3,275.00 25.00 3,275.00 25.00 3,275.00 23.00 3,013.00 23.00 3,013.00 22.00 2,882.00 29.00 3,799.00 22.00 2,882.00 21.00 2,751.00 21.00 2,751.00

45 SP 8-02 Plant Selection Mahonia aquifolium (Tall Oregon Grape) 122 Each $25 $3,050 20.00 2,440.00 23.76 2,898.72 25.00 3,050.00 25.00 3,050.00 25.00 3,050.00 23.00 2,806.00 23.00 2,806.00 22.00 2,684.00 29.00 3,538.00 22.00 2,684.00 21.00 2,562.00 21.00 2,562.00

46 SP 8-02 Hydroseed 780 SY $14 $10,920 2.00 1,560.00 1.75 1,365.00 1.80 1,404.00 1.50 1,170.00 2.00 1,560.00 2.00 1,560.00 2.00 1,560.00 2.00 1,560.00 2.00 1,560.00 1.60 1,248.00 2.50 1,950.00 1.50 1,170.00

47 SP 8-02 Bark Mulch 64 CY $60 $3,840 70.00 4,480.00 99.38 6,360.32 94.00 6,016.00 90.00 5,760.00 100.00 6,400.00 98.00 6,272.00 95.00 6,080.00 87.00 5,568.00 123.00 7,872.00 90.00 5,760.00 76.50 4,896.00 86.00 5,504.00

48 SP 8-02 Fine Compost 133 CY $60 $7,980 75.00 9,975.00 91.34 12,148.22 86.00 11,438.00 85.00 11,305.00 95.00 12,635.00 90.00 11,970.00 87.00 11,571.00 80.00 10,640.00 113.00 15,029.00 82.00 10,906.00 82.00 10,906.00 79.00 10,507.00

49 SP 8-04 Cement Conc. Traffic Curb and Gutter 264 LF $35 $9,240 44.00 11,616.00 37.29 9,844.56 30.00 7,920.00 40.00 10,560.00 35.00 9,240.00 52.00 13,728.00 39.00 10,296.00 49.00 12,936.00 55.00 14,520.00 55.00 14,520.00 53.00 13,992.00 34.00 8,976.00

50 SP 8-14 Cement Conc. Sidewalk 185 SY $60 $11,100 62.00 11,470.00 52.44 9,701.40 66.00 12,210.00 85.00 15,725.00 55.00 10,175.00 52.00 9,620.00 62.00 11,470.00 54.00 9,990.00 78.00 14,430.00 100.00 18,500.00 92.00 17,020.00 50.00 9,250.00

51 SP 8-14 Cement Conc. Curb Ramp Type Single Direction 2 Each $2,500 $5,000 2,700.00 5,400.00 2,305.00 4,610.00 1,350.00 2,700.00 2,500.00 5,000.00 2,250.00 4,500.00 2,127.00 4,254.00 3,200.00 6,400.00 2,800.00 5,600.00 3,411.00 6,822.00 2,200.00 4,400.00 2,500.00 5,000.00 2,500.00 5,000.00

52 SP 8-15 Quarry Spalls 56 Ton $70 $3,920 83.00 4,648.00 41.00 2,296.00 126.00 7,056.00 90.00 5,040.00 75.00 4,200.00 15.00 840.00 115.00 6,440.00 60.00 3,360.00 78.00 4,368.00 110.00 6,160.00 89.00 4,984.00 60.00 3,360.00

53 SP 8-15 Streambed Aggregate 1,209 Ton $50 $60,450 49.50 59,845.50 55.00 66,495.00 76.00 91,884.00 70.00 84,630.00 60.00 72,540.00 63.00 76,167.00 55.00 66,495.00 79.00 95,511.00 111.00 134,199.00 100.00 120,900.00 63.00 76,167.00 73.00 88,257.00

54 SP 8-20 Temporary RRFB System 1 LS $20,000 $20,000 19,500.00 19,500.00 20,100.00 20,100.00 6,000.00 6,000.00 35,000.00 35,000.00 45,000.00 45,000.00 19,740.00 19,740.00 38,300.00 38,300.00 35,000.00 35,000.00 25,407.00 25,407.00 33,000.00 33,000.00 21,000.00 21,000.00 17,500.00 17,500.00

55 SP 8-20 Advance Warning Loop Replacement 1 LS $2,000 $2,000 8,400.00 8,400.00 8,637.00 8,637.00 8,200.00 8,200.00 10,000.00 10,000.00 6,000.00 6,000.00 8,520.00 8,520.00 8,200.00 8,200.00 8,500.00 8,500.00 10,966.00 10,966.00 5,000.00 5,000.00 8,700.00 8,700.00 7,500.00 7,500.00

56 SP 8-21 Permanent Signing 1 LS $3,000 $3,000 2,400.00 2,400.00 2,565.00 2,565.00 1,800.00 1,800.00 5,000.00 5,000.00 3,500.00 3,500.00 2,529.00 2,529.00 2,500.00 2,500.00 1,000.00 1,000.00 1,743.00 1,743.00 10,500.00 10,500.00 2,600.00 2,600.00 2,500.00 2,500.00

57 8-22 Paint Line 1,091 LF $2 $2,182 1.50 1,636.50 2.33 2,542.03 3.00 3,273.00 2.00 2,182.00 2.00 2,182.00 5.00 5,455.00 2.50 2,727.50 1.00 1,091.00 3.00 3,273.00 1.25 1,363.75 2.35 2,563.85 1.20 1,309.20

58 SP 8-22 Temporary Crosswalk Markings 1 LS $1,000 $1,000 1,200.00 1,200.00 4,078.00 4,078.00 1,650.00 1,650.00 1,500.00 1,500.00 1,500.00 1,500.00 4,023.00 4,023.00 3,900.00 3,900.00 1,200.00 1,200.00 3,033.00 3,033.00 1,150.00 1,150.00 4,225.00 4,225.00 1,100.00 1,100.00

59 SP 8-30 Record Drawings 1 LS $1,000 $1,000 150.00 150.00 2,800.00 2,800.00 2,200.00 2,200.00 5,000.00 5,000.00 1,500.00 1,500.00 1,150.00 1,150.00 500.00 500.00 300.00 300.00 5,055.00 5,055.00 550.00 550.00 6,000.00 6,000.00 2,500.00 2,500.00

60 SP 8-31 Dewatering 1 LS $13,200 $13,200 30,000.00 30,000.00 74,125.00 74,125.00 112,500.00 112,500.00 40,000.00 40,000.00 30,000.00 30,000.00 83,341.00 83,341.00 100,000.00 100,000.00 30,000.00 30,000.00 100,000.00 100,000.00 130,000.00 130,000.00 256,000.00 256,000.00 140,000.00 140,000.00

$2,033,039 1,669,431.95 1,683,123.80 1,828,996.80 1,857,406.00 1,970,864.00 2,037,204.60 2,039,893.50 2,164,472.00 2,170,385.40 2,438,350.00 2,570,986.35 2,641,349.20

SCHEDULE B - WATER

ITEM REF TO EST.

NO. SPEC DESCRIPTION OF ITEM QTY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

1 1-04 Minor Change 1 Est. $10,000.00 $10,000 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00 10,000.00

2 SP 7-09 Ductile Iron Pipe for Water Main 6 In. Diameter 184 LF $55.00 $10,120 94.00 17,296.00 83.00 15,272.00 87.00 16,008.00 65.00 11,960.00 100.00 18,400.00 62.00 11,408.00 84.50 15,548.00 67.00 12,328.00 75.00 13,800.00 115.00 21,160.00 77.00 14,168.00 114.00 20,976.00

3 SP 7-09 Ductile Iron Pipe for Water Main 16 In. Diameter 127 LF $170.00 $21,590 187.00 23,749.00 283.00 35,941.00 164.00 20,828.00 190.00 24,130.00 200.00 25,400.00 146.00 18,542.00 193.00 24,511.00 150.00 19,050.00 165.00 20,955.00 220.00 27,940.00 221.00 28,067.00 278.00 35,306.00

4 SP 7-09 Valve Marker Post 2 Each $300 $600 300.00 600.00 375.00 750.00 1,700.00 3,400.00 300.00 600.00 150.00 300.00 322.00 644.00 230.50 461.00 220.00 440.00 107.00 214.00 275.00 550.00 150.00 300.00 325.00 650.00

$42,310 51,645.00 61,963.00 50,236.00 46,690.00 54,100.00 40,594.00 50,520.00 41,818.00 44,969.00 59,650.00 52,535.00 66,932.00

Sales Tax (9%) $3,808 4,648.05 5,576.67 4,521.24 4,202.10 4,869.00 3,653.46 4,546.80 3,763.62 4,047.21 5,368.50 4,728.15 6,023.88

Schedule B Total $46,118 56,293.05 67,539.67 54,757.24 50,892.10 58,969.00 44,247.46 55,066.80 45,581.62 49,016.21 65,018.50 57,263.15 72,955.88

Grand Total $2,079,157 1,725,725.00 1,750,663.47 1,883,754.04 1,908,298.10 2,029,833.00 2,081,452.06 2,094,960.30 2,210,053.62 2,219,401.61 2,503,368.50 2,628,249.50 2,714,305.08

Quigg Bros Inc.

8

Sound Pacific Construction

6

PAMF Excavation LLC Mike McClung ConstructionNorland Construction NW

11

Northwest Cascade Inc. Cascade Civil ConstructionGranite Construction James W. FowlerActive Construction Inc. Port Madison Enterprises Allegiance Trucking, LLC

1 2 3 1274 1095

Schedule B Subtotal

Schedule A Total

Engineer's Estimate
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